DOT_RGGBO5
PS&E JOB NO: 997010 REVI SI ON NO :
CONTRACT NO: 005659 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 395
TI TLE : SR 395
LIND TO SR 90

997010

PRQJECT : FEDERAL

COUNTY(S) : ADAMS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

: 6

0L3539

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -
I NLAND ASPHALT COMPANY

5111 E BROADWAY 99212-

PO BOX 3366

* Kk *

0928

SPOKANE WA 992203367

CONTRACTOR NUMBER :

406000

------- 2ND BI DDER

POE ASPHALT PAVI NG,
302 15TH ST

CLARKSTON WA 99403-

BI DS OPENED ON : May 20 1999
AWARDED ON : May 24 1999

I NC.

2372

LEW STON I D 835010449

CONTRACTOR NUMBER :

661800

------- 3RD BI DDER

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD --98837-073¢

PO BOX 939

MOSES LAKE WA 98837014:

CONTRACTOR NUMBER :

142600

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
110, 000. 00 60, 000. 00 90, 000. 00 100, 000. 00
2 STRIPPING INCL. HAUL - SITE QS-AD- 74
3500. 0000 s 1. 0000 0. 0000 0. 0100 0. 1000
3, 500. 00 0.00 35. 00 350. 00
3 REMOVI NG CEMENT CONC. CURB
54. 0000 w 10. 0000 11. 0000 20. 0000 14. 0000
540. 00 594. 00 1, 080. 00 756. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
16. 0000 EACH 150. 0000 160. 0000 160. 0000 150. 0000
2, 400. 00 2, 560. 00 2,560. 00 2, 400. 00
5 REMOVI NG BEAM GUARDRAI L
201. 0000 w 13. 0000 8. 0000 8. 0000 6. 7000
2,613.00 1, 608. 00 1, 608. 00 1, 346. 70
6 REMOVI NG GUI DE POST
370. 0000 EACH 3. 5000 3. 0000 2.5000 2.0000
1, 295. 00 1, 110. 00 925. 00 740. 00
7  REMOVI NG MONUMENT CASE AND COVER
33. 0000 EACH 100. 0000 80. 0000 80. 0000 130. 0000
3, 300. 00 2, 640. 00 2, 640. 00 4,290. 00
GRADI NG
8 SHOULDER PREPARATI ON
21. 0000 km 400. 0000 420. 0000 250. 0000 518. 1000
8, 400. 00 8, 820. 00 5, 250. 00 10, 880. 10
9 COMMON BORROW | NCL. HAUL
72.0000 s 25. 0000 15. 0000 20. 0000 35. 0000
1, 800. 00 1, 080. 00 1, 440. 00 2,520. 00
STOCKPI LI NG
10 MAI NTENANCE SAND 6.30 MM M NUS | N STOCKPI LI
10000. 0000 s 8. 0000 14.5000 15. 0000 14.5000
80, 000. 00 145, 000. 00 150, 000. 00 145, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997010
CONTRACT NO: 005659
VERSI ON NO : 2

HWY : SR 395

TITLE : SR 395
LIND TO SR 90

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3539

BI DS OPENED ON : May 20 1999
AWARDED ON : May 24 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

I NLAND ASPHALT COMPANY

5111 E BROADWAY 99212-0928
PO BOX 3366 CLARKSTON WA 99403- 2372
SPOKANE WA 992203367 LEW STON I D 835010449
CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER :

POE ASPHALT PAVI NG, | NC.
302 15TH ST

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD --98837-073¢
PO BOX 939

MOSES LAKE WA 98837014:
661800 CONTRACTOR NUMBER : 142600

997010
PRQJECT : FEDERAL
COUNTY(S) : ADAMS

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 SCHEDULE A CULV. PIPE 450 MM DI AM
60. 0000 w 110. 0000 80. 0000 120. 0000 55. 0000
6, 600. 00 4,800. 00 7,200. 00 3, 300. 00
SURFACI NG
12 CRUSHED SURFACI NG BASE COURSE
2400. 0000 t 18. 0000 11. 5000 11. 0000 8. 4000
43, 200. 00 27, 600. 00 26, 400. 00 20, 160. 00
LI QUI D ASPHALT
13 ASPHALT FOR TACK COAT
146. 0000 t 200. 0000 190. 0000 200. 0000 170. 0000
29, 200. 00 27, 740.00 29, 200. 00 24, 820. 00
14 ANTI - STRI PPI NG ADDI Tl VE
EST
37, 800. 00 37, 800. 00 37, 800. 00 37, 800. 00
15 ASPHALT FOR FOG SEAL
2.6000 t 200. 0000 240. 0000 250. 0000 250. 0000
520. 00 624. 00 650. 00 650. 00
ASPHALT CONCRETE PAVEMENT
16  SELF- ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
23560. 0000 e 5. 3800 7.1000 7. 0000 7.4000
126, 752. 80 167, 276. 00 164, 920. 00 174, 344. 00
17 CRACK SEALI NG
EST
47,000. 00 47,000. 00 47, 000. 00 47,000. 00
18 PLANI NG BI TUM NOUS PAVEMENT
10650. 0000 e 1. 2500 2.5000 2.5000 2.0000
13, 312.50 26, 625. 00 26, 625. 00 21, 300. 00
19 ASPHALT CONC. FOR PRELEVELING CL. G PG 70- 2
4700. 0000 t 25. 0000 34. 0000 27. 6000 28. 7000
117, 500. 00 159, 800. 00 129, 720. 00 134, 890. 00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 70-2
30850. 0000 t 30. 0000 27.5000 27. 6500 28. 0000
925, 500. 00 848, 375. 00 853, 002. 50 863, 800. 00



DOT_RGGBO5
PS&E JOB NO: 997010 REVI SI ON NO :
CONTRACT NO: 005659 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 395
TI TLE : SR 395
LIND TO SR 90

997010

PRQJECT : FEDERAL

COUNTY(S) : ADAMS

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

: 6

0L3539

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -
I NLAND ASPHALT COMPANY

5111 E BROADWAY 99212-

PO BOX 3366

* Kk *

0928

SPOKANE WA 992203367

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

406000

------- 2ND BI DDER

POE ASPHALT PAVI NG
302 15TH ST

CLARKSTON WA 99403-

BI DS OPENED ON : May 20 1999
AWARDED ON : May 24 1999

I NC.

2372

LEW STON I D 835010449

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

661800

------- 3RD BI DDER

CENTRAL WASHI NGTON ASPHALT,
843 KI TTLESON RD --98837-073¢

PO BOX 939

MOSES LAKE WA 98837014:

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

142600

ASPHALT CONCRETE PAVEMENI

21 JOB M X COWPLI ANCE PRI CE ADJUSTMENT

CALC

22 COWPACTI ON PRI CE ADJUSTMENT

CALC
TRAFFI C
23 EXTRUDED CURB
54. 0000 n
24 BEAM GUARDRAIL TYPE 1
58. 0000 n
25 DELETED | TEM
EACH

26 BEAM GUARDRAI L SRT TERM NAL
7.0000 EACH

27 BEAM GUARDRAI L ANCHOR TYPE 2
2.0000 EACH

28 BEAM GUARDRAI L ANCHOR TYPE 4
7.0000 EACH

27,770.00

18, 510. 00

38. 0000

2,052.00

75. 0000
4, 350. 00

0. 0001
0. 00

1, 950. 0000
13, 650. 00

450. 0000
900. 00

350. 0000
2, 450. 00

29 REMOVI NG AND RESETTI NG BEAM GUARDRAI L

123. 0000 hg

30 RAI SI NG EXI STI NG BEAM GUARDRAI L
570. 0000 n

31 FLEXI BLE GUI DE PCST
316. 0000 EACH

25. 0000
3,075.00

10. 0000
5, 700. 00

21.5000
6, 794. 00

27,770.00

18, 510. 00

32. 0000

1,728.00

54. 0000
3,132.00

0. 0000
0. 00

1, 650. 0000
11, 550. 00

600. 0000
1, 200. 00

500. 0000
3, 500. 00

28. 0000
3,444.00

10. 0000
5, 700. 00

22.0000
6, 952. 00

27,770.00

18, 510. 00

30. 0000

1, 620. 00

55. 0000
3, 190. 00

0. 0000
0. 00

1, 700. 0000
11, 900. 00

550. 0000
1,100. 00

500. 0000
3, 500. 00

30. 0000
3, 690. 00

10. 0000
5, 700. 00

21. 0000
6, 636. 00

27,770.00

18, 510. 00

30. 0000

1, 620. 00

52. 0000
3,016. 00

0. 0000
0. 00

1, 600. 0000
11, 200. 00

515. 0000
1, 030. 00

470. 0000
3, 290. 00

27.0000
3,321.00

9. 2000
5,244.00

18. 5000
5, 846. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997010
CONTRACT NO: 005659
VERSI ON NO : 2

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3539

BI DS OPENED ON : May 20 1999
AWARDED ON : May 24 1999

HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 395 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG, | NC. CENTRAL WASHI NGTON ASPHALT,
LIND TO SR 90 5111 E BROADWAY 99212-0928 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997010 PO BOX 3366 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL SPOKANE WA 992203367 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PAINT STRI PE
64860. 0000 8 0. 2000 0. 2000 0. 2000 0. 1800
12,972.00 12,972.00 12, 972.00 11, 674. 80
33 RECESSED PAVEMENT MARKER
19. 1000 HUND 800. 0000 1, 320. 0000 1, 500. 0000 1, 300. 0000
15, 280. 00 25, 212. 00 28, 650. 00 24, 830. 00
34 TEMPORARY PAVEMENT MARKI NG
35430. 0000 8 0. 2000 0. 3000 0. 3000 0. 2500
7,086. 00 10, 629. 00 10, 629. 00 8, 857.50
35 SEQUENTI AL ARROW S| GN
380. 0000 HR 5. 0000 4.0000 5.0000 4.0000
1, 900. 00 1, 520. 00 1, 900. 00 1, 520. 00
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 500. 00 719. 00 500. 00 250. 00
37 TRAFFI C CONTROL LABOR
1512. 0000 HR 29. 0000 30. 5000 31. 0000 28.5000
43, 848. 00 46, 116. 00 46, 872. 00 43, 092. 00
38 TRAFFI C CONTROL VEHI CLE
27.0000 DAY 50. 0000 60. 0000 50. 0000 40. 0000
1, 350. 00 1, 620. 00 1, 350. 00 1, 080. 00
39 TRAFFI C CONTROL SUPERVI SOR
432.0000 HR 32. 0000 32. 0000 33. 0000 30. 0000
13, 824. 00 13, 824. 00 14, 256. 00 12, 960. 00
40  CONTI NUOUS SHOULDER RUMBLE STRI P
85. 1000 km 375. 0000 300. 0000 250. 0000 218. 0000
31, 912. 50 25, 530. 00 21, 275. 00 18, 551. 80
41 CONSTRUCTI ON SI GNS CLASS A
24.0000 e 50. 0000 55. 0000 55. 0000 65. 0000
1, 200. 00 1, 320. 00 1, 320. 00 1, 560. 00
OTHER | TEMS
42 ADJUST CATCH BASI M
2. 0000 EACH 300. 0000 450. 0000 400. 0000 200. 0000
600. 00 900. 00 800. 00 400. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 997010 REVI SI ON NO : BI DS OPENED ON : May 20 1999
CONTRACT NO: 005659 REGGON NO : 6 AWARDED ON : May 24 1999
VERSI ON NO : 2 WORK ORDER# : 0L3539
HAWY CSR 395 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 395 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG, CENTRAL WASHI NGTON ASPHALT,
LIND TO SR 90 5111 E BROADWAY 99212-0928 302 15TH ST 843 KI TTLESON RD - - 98837- 073¢
997010 PO BOX 3366 CLARKSTON WA 99403- 2372 PO BOX 939
PROJECT - FEDERAL SPOKANE WA 992203367 LEWSTON |ID 835010449 MOSES LAKE WA 98837014:
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43  TRAI NI NG
200. 0000 HR 2. 0000 18. 0000 2. 0000 2. 0000
400. 00 3, 600. 00 400. 00 400. 00
44 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
45 TRI MM NG AND CLEANUP
L.S.
1, 000. 00 2, 500. 00 2, 500. 00 4,000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
47 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL

$1, 789, 356. 80

$1, 811, 000. 00

$1, 815, 095. 50

$1, 816, 369. 90



DOT_RGGBO5
PS&E JOB NO: 997010 REVI SI ON NO :
CONTRACT NO: 005659 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 395
TI TLE : SR 395
LIND TO SR 90

997010

PRQJECT : FEDERAL

COUNTY(S) : ADAMS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

: 6

0L3539

* ok *

------- 4TH BI DDER

------- 5TH Bl DDER

ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.

802 N FANCHER RD
99212-1016

SPOKANE WA 992202503

CONTRACTOR NUMBER :

005950

1080 N OREGON ST
99301- 5923

PASCO WA 993022738
CONTRACTOR NUMBER :

BI DS OPENED ON : May 20 1999

827850

AWARDED ON : May 24 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
110, 000. 00 170, 000. 00 260, 000. 00
2 STRIPPING INCL. HAUL - SITE QS-AD- 74
3500. 0000 s 1. 0000 0. 5000 0. 0000
3, 500. 00 1, 750. 00 0. 00
3 REMOVI NG CEMENT CONC. CURB
54. 0000 w 10. 0000 18. 0000 18. 0000
540. 00 972. 00 972. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
16. 0000 EACH 150. 0000 150. 0000 200. 0000
2, 400. 00 2, 400. 00 3, 200. 00
5 REMOVI NG BEAM GUARDRAI L
201. 0000 w 13. 0000 6. 7000 7.5000
2,613.00 1, 346. 70 1, 507. 50
6 REMOVI NG GUI DE POST
370. 0000 EACH 3. 5000 1. 5000 5. 0000
1, 295. 00 555. 00 1, 850. 00
7  REMOVI NG MONUMENT CASE AND COVER
33. 0000 EACH 100. 0000 140. 0000 45. 0000
3, 300. 00 4,620.00 1, 485. 00
GRADI NG
8 SHOULDER PREPARATI ON
21. 0000 km 400. 0000 495, 0000 350. 0000
8, 400. 00 10, 395. 00 7, 350. 00
9 COMMON BORROW | NCL. HAUL
72.0000 s 25. 0000 50. 0000 90. 0000
1, 800. 00 3, 600. 00 6, 480. 00
STOCKPI LI NG
10 MAI NTENANCE SAND 6.30 MM M NUS | N STOCKPI LI
10000. 0000 s 8. 0000 14.5000 17.5000
80, 000. 00 145, 000. 00 175, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 997010 REVI SI ON NO : Bl DS OPENED ON : May 20 1999
CONTRACT NO: 005659 REGION NO : 6 AWARDED ON : May 24 1999
VERSI ON NO : 2 WORK ORDER# : 0L3539
HY CSR 395 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE © SR 395 ACME MATERI ALS & CONSTRUCTI OF TRANSTATE PAVI NG CO.
LIND TO SR 90 802 N FANCHER RD 1080 N OREGON ST
997010 99212-1016 99301- 5923
PROJECT - FEDERAL SPOKANE WA 992202503 PASCO WA 993022738
COUNTY(S) : ADAME CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 SCHEDULE A CULV. PIPE 450 MM DI AM
60. 0000 w 110. 0000 75. 0000 100. 0000
6, 600. 00 4,500. 00 6, 000. 00
SURFACI NG
12 CRUSHED SURFACI NG BASE COURSE
2400. 0000 t 18. 0000 14. 7500 12. 0000
43, 200. 00 35, 400. 00 28, 800. 00
LI QUI D ASPHALT
13 ASPHALT FOR TACK COAT
146. 0000 t 200. 0000 190. 0000 200. 0000
29, 200. 00 27, 740.00 29, 200. 00
14 ANTI - STRI PPI NG ADDI Tl VE
EST
37, 800. 00 37, 800. 00 37, 800. 00
15 ASPHALT FOR FOG SEAL
2.6000 t 200. 0000 400. 0000 500. 0000
520. 00 1, 040. 00 1, 300. 00
ASPHALT CONCRETE PAVEMENT
16  SELF- ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
23560. 0000 e 5. 3800 6. 0000 6. 9500
126, 752. 80 141, 360. 00 163, 742. 00
17 CRACK SEALI NG
EST
47,000. 00 47,000. 00 47, 000. 00
18 PLANI NG BI TUM NOUS PAVEMENT
10650. 0000 e 1. 2500 2. 1500 3. 5000
13, 312.50 22,897.50 37, 275. 00
19 ASPHALT CONC. FOR PRELEVELING CL. G PG 70- 2
4700. 0000 t 25. 0000 28. 7500 32.0000
117, 500. 00 135, 125. 00 150, 400. 00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 70-2
30850. 0000 t 30. 0000 28. 0000 32.0000
925, 500. 00 863, 800. 00 987, 200. 00



DOT_RGGBO5
PS&E JOB NO: 997010 REVI SI ON NO :
CONTRACT NO: 005659 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 395
TI TLE : SR 395
LIND TO SR 90

997010

PRQJECT : FEDERAL

COUNTY(S) : ADAMS

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

: 6

0L3539

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

* ok *

------- 4TH BI DDER

------- 5TH Bl DDER

ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.

802 N FANCHER RD
99212-1016

SPOKANE WA 992202503

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

005950

1080 N OREGON ST
99301- 5923

PASCO WA 993022738
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

BI DS OPENED ON : May 20 1999

827850

AWARDED ON : May 24 1999

ASPHALT CONCRETE PAVEMENI

21 JOB M X COWPLI ANCE PRI CE ADJUSTMENT

CALC

22 COWPACTI ON PRI CE ADJUSTMENT

CALC
TRAFFI C
23 EXTRUDED CURB
54. 0000 n
24 BEAM GUARDRAIL TYPE 1
58. 0000 n
25 DELETED | TEM
EACH

26 BEAM GUARDRAI L SRT TERM NAL
7.0000 EACH

27 BEAM GUARDRAI L ANCHOR TYPE 2
2.0000 EACH

28 BEAM GUARDRAI L ANCHOR TYPE 4
7.0000 EACH

27,770.00

18, 510. 00

38. 0000

2,052.00

75. 0000
4, 350. 00

0. 0001
0. 00

1, 950. 0000
13, 650. 00

450. 0000
900. 00

350. 0000
2, 450. 00

29 REMOVI NG AND RESETTI NG BEAM GUARDRAI L

123. 0000 hg

30 RAI SI NG EXI STI NG BEAM GUARDRAI L
570. 0000 n

31 FLEXI BLE GUI DE PCST
316. 0000 EACH

25. 0000
3,075.00

10. 0000
5, 700. 00

21.5000
6, 794. 00

27,770.00

18, 510. 00

30. 0000

1, 620. 00

52. 0000
3,016. 00

0. 0000
0. 00

1, 600. 0000
11, 200. 00

515. 0000
1, 030. 00

470. 0000
3, 290. 00

27.0000
3,321.00

9. 2000
5,244.00

18. 5000
5, 846. 00

27,770.00

18, 510. 00

35. 0000

1, 890. 00

55. 0000
3, 190. 00

0. 0000
0. 00

1, 800. 0000
12, 600. 00

600. 0000
1, 200. 00

550. 0000
3, 850. 00

30. 0000
3, 690. 00

10. 0000
5, 700. 00

25. 0000
7,900. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 997010
CONTRACT NO: 005659
VERSI ON NO : 2

HWY : SR 395

TITLE : SR 395
LIND TO SR 90

REVI SI ON NO :
REGGON NO : 6
WORK ORDER# : 0L3539

BI DS OPENED ON : May 20 1999
AWARDED ON : May 24 1999

ATH BIDDER ---==-- --===-- 5TH BIDDER - ------

ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.
802 N FANCHER RD 1080 N OREGON ST

997010 99212-1016 99301- 5923
PROJECT - FEDERAL SPOKANE WA 992202503 PASCO WA 993022738
COUNTY(S) : ADAME CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 PAINT STRI PE
64860. 0000 w 0. 2000 0. 1500 0. 2000
12,972.00 9,729. 00 12,972.00
33 RECESSED PAVEMENT MARKER
19. 1000 HUND 800. 0000 1, 641. 0000 1, 400. 0000
15, 280. 00 31, 343. 10 26, 740. 00
34 TEMPORARY PAVEMENT MARKI NG
35430. 0000 w 0. 2000 0. 2300 0. 1000
7,086. 00 8, 148. 90 3, 543. 00
35 SEQUENTI AL ARROW SI GN
380. 0000 HR 5. 0000 4. 0000 6. 0000
1, 900. 00 1, 520. 00 2, 280. 00
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 500. 00 250. 00 5, 000. 00
37 TRAFFI C CONTROL LABOR
1512. 0000 HR 29. 0000 28.5000 34. 0000
43, 848. 00 43,092. 00 51, 408. 00
38 TRAFFI C CONTROL VEHI CLE
27.0000 DAY 50. 0000 40. 0000 70. 0000
1, 350. 00 1, 080. 00 1, 890. 00
39 TRAFFI C CONTROL SUPERVI SOR
432. 0000 HR 32.0000 30. 0000 45. 0000
13, 824. 00 12, 960. 00 19, 440. 00
40  CONTI NUOUS SHOULDER RUMBLE STRI P
85. 1000 km 375. 0000 260. 0000 350. 0000
31, 912. 50 22,126.00 29, 785. 00
41 CONSTRUCTI ON SI GNS CLASS A
24. 0000 e 50. 0000 65. 0000 60. 0000
1, 200. 00 1, 560. 00 1, 440. 00
OTHER | TEMS
42 ADJUST CATCH BASI M
2.0000 EACH 300. 0000 350. 0000 150. 0000
600. 00 700. 00 300. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

* Kk *

PS&E JOB NO: 997010 REVI SI ON NO : Bl DS OPENED ON : May 20 1999
CONTRACT NO: 005659 REGION NO : 6 AWARDED ON : May 24 1999
VERSI ON NO : 2 WORK ORDER# : 0L3539
W CSR 395 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 395 ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.
LIND TO SR 90 802 N FANCHER RD 1080 N OREGON ST
997010 99212-1016 99301- 5923
PROJECT - FEDERAL SPOKANE WA 992202503 PASCO WA 993022738
COUNTY(S) : ADAMS CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 TRAI NI NG
200. 0000 HR 2.0000 2.0000 1. 0000
400. 00 400. 00 200. 00
44 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
45 TRI MM NG AND CLEANUP
L.S.
1, 000. 00 1, 500. 00 10, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
47 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00

CONTRACT TOTAL

$1, 789, 356. 80

$1, 882, 557. 20

$2, 207, 859. 50



